
DescriptionItem No.No. Qty Unit

Project No: F-I15-6(199)222
Project Name: I-15 VARIOUS LOCATIONS BETWEEN MP 221.95 AND 253.04
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: JUAB (23), UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

MEADOW VALLEY CONTRACTORS, 
INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Unit Price Amount

07/21/2010 Page 1 of 6
Bidder:

RMD HOLDINGS, LTD.
53861 GRATIOT
CHESTERFIELD,MI 48051

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 150,000.00 150,000.00 85,000.00 85,000.00 190,000.00 190,000.00

Public Information Services0131500102 1 Lump 8,000.00 8,000.00 3,970.00 3,970.00 100,000.00 100,000.00

Traffic Control0155400053 1 Lump 135,000.00 135,000.00 100,000.00 100,000.00 84,610.00 84,610.00

Drop-Inlet Barrier (Fiber Roll)0157100754 1350 ft 6.00 8,100.00 2.00 2,700.00 2.52 3,402.00

Dust Control and Watering0157200205 525 1000 gal 10.00 5,250.00 47.00 24,675.00 16.00 8,400.00

Survey0172100106 1 Lump 30,000.00 30,000.00 18,800.00 18,800.00 15,000.00 15,000.00

Granular Borrow0205600207 17600 Ton 15.00 264,000.00 9.80 172,480.00 12.00 211,200.00

Place and Compact Rotomillings02066000*8 16500 Ton 16.00 264,000.00 18.00 297,000.00 22.00 363,000.00

Remove Guardrail0222100759 1600 ft 3.50 5,600.00 2.50 4,000.00 2.52 4,032.00

Remove Crash Cushion or End Treat02221007P10 6 Each 1,000.00 6,000.00 297.00 1,782.00 300.00 1,800.00

ment

Remove Connection to Bridge02221008P11 8 Each 500.00 4,000.00 297.00 2,376.00 300.00 2,400.00

Clearing and Grubbing02231001012 1 Lump 15,000.00 15,000.00 24,000.00 24,000.00 38,000.00 38,000.00

Roadway Excavation (Plan Quantity02316002013 507 cu yd 25.00 12,675.00 11.00 5,577.00 13.00 6,591.00

)

24 Inch - Reinforced Concrete Pip02610158414 16 ft 95.00 1,520.00 112.00 1,792.00 86.00 1,376.00

e, Irrigation/Storm Drain, Class 

B

Culvert End Section 24 inch02613004015 2 Each 750.00 1,500.00 539.00 1,078.00 1,400.00 2,800.00

W-Beam Guardrail02841001016 900 ft 17.00 15,300.00 21.50 19,350.00 21.52 19,368.00

W-Beam Guardrail Transition Eleme02841003017 6 Each 3,000.00 18,000.00 2,220.00 13,320.00 2,232.00 13,392.00

nt

Parapet Departure End Cable Attac02841004P18 8 Each 1,500.00 12,000.00 26.00 208.00 1,600.00 12,800.00

hment

W-Beam Guardrail Anchor Type 102841009019 5 Each 1,500.00 7,500.00 761.00 3,805.00 766.00 3,830.00

Crash Cushion Type H02843004020 63 Each 2,250.00 141,750.00 1,770.00 111,510.00 1,785.00 112,455.00

Cable Barrier (3 Cable System)02845002*21 95500 ft 15.50 1,480,250.00 12.75 1,217,625.00 11.10 1,060,050.00

Cable/W-Beam Anchor Assembly02845003*22 30 Each 2,000.00 60,000.00 1,200.00 36,000.00 1,876.00 56,280.00

Cable Attachment Rail02845004*23 46 Each 2,500.00 115,000.00 4,360.00 200,560.00 1,000.00 46,000.00

Cable Tension Gauge02845005*24 1 Each 3,500.00 3,500.00 2,770.00 2,770.00 2,000.00 2,000.00

Relocate Sign Less Than 20 Square02891028525 4 Each 250.00 1,000.00 1,530.00 6,120.00 150.00 600.00

 Feet

Wood Fiber Mulch (Plan Quantity)02911001P26 7 Acre 1,300.00 9,100.00 861.00 6,027.00 1,111.11 7,777.77

Strip, Stockpile, and Spread Tops02912005027 14 Acre 6,000.00 84,000.00 1,730.00 24,220.00 3,000.00 42,000.00

oil (Plan Quantity)

Drill Seed (Plan Quantity)02922001P28 7 Acre 600.00 4,200.00 179.00 1,253.00 580.00 4,060.00



DescriptionItem No.No. Qty Unit

Project No: F-I15-6(199)222
Project Name: I-15 VARIOUS LOCATIONS BETWEEN MP 221.95 AND 253.04
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: JUAB (23), UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

MEADOW VALLEY CONTRACTORS, 
INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Unit Price Amount

07/21/2010 Page 2 of 6
Bidder:

RMD HOLDINGS, LTD.
53861 GRATIOT
CHESTERFIELD,MI 48051

Unit Price Amount

                                                                                          Subtotal 2,862,245.00 2,387,998.00 2,413,223.77

180 - TIME AND/OR LANE RENTAL

Time Segment 1 FIXED PRICE00221000*29 $1,270.00 Cal d 90 Cal d 114,300.00 84 Cal d 106,680.00 100 Cal d 127,000.00

Time Segment 2 FIXED PRICE00221001*30 $1,270.00 Cal d 10 Cal d 12,700.00 7 Cal d 8,890.00 7 Cal d 8,890.00

                                                                                          Subtotal 127,000.00 115,570.00 135,890.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 127,000

2,862,245.00

2,989,245.00

2,387,998.00

115,570

2,503,568.00

83.43 %

135,890

2,549,113.77

84.31 %

2,413,223.77



DescriptionItem No.No. Qty Unit

Project No: F-I15-6(199)222
Project Name: I-15 VARIOUS LOCATIONS BETWEEN MP 221.95 AND 253.04
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: JUAB (23), UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

STAKER & PARSON COS DBA STAKER
PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Unit Price Amount

07/21/2010 Page 3 of 6
Bidder:

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 150,000.00 150,000.00 51,000.00 51,000.00 160,000.00 160,000.00

Public Information Services0131500102 1 Lump 8,000.00 8,000.00 9,300.00 9,300.00 1,000.00 1,000.00

Traffic Control0155400053 1 Lump 135,000.00 135,000.00 270,228.00 270,228.00 115,000.00 115,000.00

Drop-Inlet Barrier (Fiber Roll)0157100754 1350 ft 6.00 8,100.00 2.01 2,713.50 8.00 10,800.00

Dust Control and Watering0157200205 525 1000 gal 10.00 5,250.00 2.08 1,092.00 25.00 13,125.00

Survey0172100106 1 Lump 30,000.00 30,000.00 15,000.00 15,000.00 20,000.00 20,000.00

Granular Borrow0205600207 17600 Ton 15.00 264,000.00 13.75 242,000.00 11.50 202,400.00

Place and Compact Rotomillings02066000*8 16500 Ton 16.00 264,000.00 15.58 257,070.00 20.50 338,250.00

Remove Guardrail0222100759 1600 ft 3.50 5,600.00 3.84 6,144.00 2.15 3,440.00

Remove Crash Cushion or End Treat02221007P10 6 Each 1,000.00 6,000.00 161.00 966.00 150.00 900.00

ment

Remove Connection to Bridge02221008P11 8 Each 500.00 4,000.00 182.00 1,456.00 1,050.00 8,400.00

Clearing and Grubbing02231001012 1 Lump 15,000.00 15,000.00 18,400.00 18,400.00 75,000.00 75,000.00

Roadway Excavation (Plan Quantity02316002013 507 cu yd 25.00 12,675.00 11.25 5,703.75 12.00 6,084.00

)

24 Inch - Reinforced Concrete Pip02610158414 16 ft 95.00 1,520.00 121.00 1,936.00 100.00 1,600.00

e, Irrigation/Storm Drain, Class 

B

Culvert End Section 24 inch02613004015 2 Each 750.00 1,500.00 432.00 864.00 1,200.00 2,400.00

W-Beam Guardrail02841001016 900 ft 17.00 15,300.00 17.00 15,300.00 17.00 15,300.00

W-Beam Guardrail Transition Eleme02841003017 6 Each 3,000.00 18,000.00 1,800.00 10,800.00 1,800.00 10,800.00

nt

Parapet Departure End Cable Attac02841004P18 8 Each 1,500.00 12,000.00 1,650.00 13,200.00 1,575.00 12,600.00

hment

W-Beam Guardrail Anchor Type 102841009019 5 Each 1,500.00 7,500.00 650.00 3,250.00 650.00 3,250.00

Crash Cushion Type H02843004020 63 Each 2,250.00 141,750.00 1,780.00 112,140.00 1,500.00 94,500.00

Cable Barrier (3 Cable System)02845002*21 95500 ft 15.50 1,480,250.00 13.18 1,258,690.00 12.90 1,231,950.00

Cable/W-Beam Anchor Assembly02845003*22 30 Each 2,000.00 60,000.00 1,500.00 45,000.00 900.00 27,000.00

Cable Attachment Rail02845004*23 46 Each 2,500.00 115,000.00 3,025.00 139,150.00 3,000.00 138,000.00

Cable Tension Gauge02845005*24 1 Each 3,500.00 3,500.00 2,700.00 2,700.00 2,500.00 2,500.00

Relocate Sign Less Than 20 Square02891028525 4 Each 250.00 1,000.00 825.00 3,300.00 200.00 800.00

 Feet

Wood Fiber Mulch (Plan Quantity)02911001P26 7 Acre 1,300.00 9,100.00 900.00 6,300.00 850.00 5,950.00

Strip, Stockpile, and Spread Tops02912005027 14 Acre 6,000.00 84,000.00 1,780.00 24,920.00 2,850.00 39,900.00

oil (Plan Quantity)

Drill Seed (Plan Quantity)02922001P28 7 Acre 600.00 4,200.00 179.50 1,256.50 175.00 1,225.00



DescriptionItem No.No. Qty Unit

Project No: F-I15-6(199)222
Project Name: I-15 VARIOUS LOCATIONS BETWEEN MP 221.95 AND 253.04
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: JUAB (23), UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

STAKER & PARSON COS DBA STAKER
PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Unit Price Amount

07/21/2010 Page 4 of 6
Bidder:

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Unit Price Amount

                                                                                          Subtotal 2,862,245.00 2,519,879.75 2,542,174.00

180 - TIME AND/OR LANE RENTAL

Time Segment 1 FIXED PRICE00221000*29 $1,270.00 Cal d 90 Cal d 114,300.00 84 Cal d 106,680.00 84 Cal d 106,680.00

Time Segment 2 FIXED PRICE00221001*30 $1,270.00 Cal d 10 Cal d 12,700.00 10 Cal d 12,700.00 15 Cal d 19,050.00

                                                                                          Subtotal 127,000.00 119,380.00 125,730.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 127,000

2,862,245.00

2,989,245.00

2,519,879.75

119,380

2,639,259.75

88.04 %

125,730

2,667,904.00

88.82 %

2,542,174.00



DescriptionItem No.No. Qty Unit

Project No: F-I15-6(199)222
Project Name: I-15 VARIOUS LOCATIONS BETWEEN MP 221.95 AND 253.04
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: JUAB (23), UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

07/21/2010 Page 5 of 6

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 150,000.00 150,000.00 136,804.44 136,804.44

Public Information Services0131500102 1 Lump 8,000.00 8,000.00 758.27 758.27

Traffic Control0155400053 1 Lump 135,000.00 135,000.00 209,227.96 209,227.96

Drop-Inlet Barrier (Fiber Roll)0157100754 1350 ft 6.00 8,100.00 4.21 5,683.50

Dust Control and Watering0157200205 525 1000 gal 10.00 5,250.00 21.17 11,114.25

Survey0172100106 1 Lump 30,000.00 30,000.00 9,986.20 9,986.20

Granular Borrow0205600207 17600 Ton 15.00 264,000.00 11.54 203,104.00

Place and Compact Rotomillings02066000*8 16500 Ton 16.00 264,000.00 20.53 338,745.00

Remove Guardrail0222100759 1600 ft 3.50 5,600.00 2.31 3,696.00

Remove Crash Cushion or End Treat02221007P10 6 Each 1,000.00 6,000.00 174.70 1,048.20

ment

Remove Connection to Bridge02221008P11 8 Each 500.00 4,000.00 197.24 1,577.92

Clearing and Grubbing02231001012 1 Lump 15,000.00 15,000.00 37,893.38 37,893.38

Roadway Excavation (Plan Quantity02316002013 507 cu yd 25.00 12,675.00 11.64 5,901.48

)

24 Inch - Reinforced Concrete Pip02610158414 16 ft 95.00 1,520.00 86.27 1,380.32

e, Irrigation/Storm Drain, Class 

B

Culvert End Section 24 inch02613004015 2 Each 750.00 1,500.00 1,270.17 2,540.34

W-Beam Guardrail02841001016 900 ft 17.00 15,300.00 18.37 16,533.00

W-Beam Guardrail Transition Eleme02841003017 6 Each 3,000.00 18,000.00 1,949.82 11,698.92

nt

Parapet Departure End Cable Attac02841004P18 8 Each 1,500.00 12,000.00 1,630.86 13,046.88

hment

W-Beam Guardrail Anchor Type 102841009019 5 Each 1,500.00 7,500.00 710.05 3,550.25

Crash Cushion Type H02843004020 63 Each 2,250.00 141,750.00 1,617.34 101,892.42

Cable Barrier (3 Cable System)02845002*21 95500 ft 15.50 1,480,250.00 12.78 1,220,490.00

Cable/W-Beam Anchor Assembly02845003*22 30 Each 2,000.00 60,000.00 1,467.78 44,033.40

Cable Attachment Rail02845004*23 46 Each 2,500.00 115,000.00 2,955.94 135,973.24

Cable Tension Gauge02845005*24 1 Each 3,500.00 3,500.00 2,497.26 2,497.26

Relocate Sign Less Than 20 Square02891028525 4 Each 250.00 1,000.00 429.17 1,716.68

 Feet

Wood Fiber Mulch (Plan Quantity)02911001P26 7 Acre 1,300.00 9,100.00 906.57 6,345.99

Strip, Stockpile, and Spread Tops02912005027 14 Acre 6,000.00 84,000.00 2,886.84 40,415.76

oil (Plan Quantity)

Drill Seed (Plan Quantity)02922001P28 7 Acre 600.00 4,200.00 237.03 1,659.21



DescriptionItem No.No. Qty Unit

Project No: F-I15-6(199)222
Project Name: I-15 VARIOUS LOCATIONS BETWEEN MP 221.95 AND 253.04
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: JUAB (23), UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

07/21/2010 Page 6 of 6

Unit Price Amount

                                                                                          Subtotal 2,862,245.00 2,569,314.27

180 - TIME AND/OR LANE RENTAL

Time Segment 1 FIXED PRICE00221000*29 $1,270.00 Cal d 90 Cal d 114,300.00 85 Cal d 107,950.00

Time Segment 2 FIXED PRICE00221001*30 $1,270.00 Cal d 10 Cal d 12,700.00 15 Cal d 19,050.00

                                                                                          Subtotal 127,000.00 127,000.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 127,000

2,862,245.00

2,989,245.00

2,569,314.27

127,000

2,696,314.27

89.77 %


